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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
March 6, 2020 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 85691

OGLE County

Section 17-00316-00-RS
Project BUTL-911 ()

Route FAS 189 (Freeport Road)
District 2 Construction Funds

Resurfacing Freeport Road from IL 26 to Lanark Road. //i ;

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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Section: 17-00316-00-RS
County: Ogle County
Project No.: BUTL(911)
Job No.: C-92-049-19
Contract No.: 85691

INDEX OF SPECIAL PROVISIONS

DESCRIPTION

DESCRIPTION OF WORK

BITUMINOUS MATERIALS (PRIME COAT)
BITUMINOUS MATERIALS (TACK COAT)
HOT-MIX ASPHALT SHOULDERS (SPECIAL)

AGGREGATE SHOULDER WEDGE (BY OTHERS)

HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX C, N50
INCIDENTAL HOT-MIX ASPHALT SURFACING

SHORT TERM PAVEMENT MARKING

HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT
TEMPORARY RAMPS

CLASS D PATCHES, TYPE IV, 4 INCH

TRAFFIC CONTROL & PROTECTION (SPECIAL)

HOT-MIX ASPHALT SURFACE COURSE, LEVEL BINDER AND
BINDER

LR107-4: INSURANCE

LR406: FILLING HMA CORE HOLES WITH NON-SHRINK GROUT
LR702: CONSTRUCTION AND MAINTENANCE SIGNS

LR1030: GROWTH CURVE

LR1032-1: EMULSIFIED ASPHALTS



BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new
or revised special provision for the letting.

File
Name
80099
80274
80192
80173
80246
80241
50261
5048l
5049l
5053l
80425
80384
80198
80199
80293

80311
80277
80261
80387
80029
80402
80378
80405
80421
80415
80423
80388
80229
80417
80420
80304
80422
80416
80398
80406

80347

80383
80411
80393
80045
80418
80424
80165
80412
80349
80371
80389

80359

Pg.

15

17

21
31

33

34

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bituminous Surface Treatment with Fog Seal

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Cape Seal

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <

5 Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking

Disadvantaged Business Enterprise Participation

Disposal Fees

Dowel Bar Inserter

Elastomeric Bearings

Electric Service Installation

Emulsified Asphalts

Engineer’s Field Office Laboratory

Equipment Parking and Storage

Fuel Cost Adjustment

Geotechnical Fabric for Pipe Underdrains and French Drains

Geotextile Retaining Walls

Grooving for Recessed Pavement Markings

High Tension Cable Median Barrier Reflectors

Hot-Mix Asphalt — Binder and Surface Course

Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Data Collection)

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Mechanically Stabilized Earth Retaining Walls

Micro-Surfacing and Slurry Sealing

Moisture Cured Urethane Paint System

Obstruction Warning Luminaires, LED

Pavement Marking Blackout Tape

Pavement Marking Removal

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
Jan. 1, 2020
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2020
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2019
Jan. 1, 2020
Aug. 1, 2019
Jan. 1, 2020
Nov. 1, 2017
April 1, 2009
Nov. 1, 2019
Nov. 1, 2019
Nov. 1, 2012
Jan. 1, 2020
July 2, 2019
Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2014
April 1, 2017

April 1, 2019
Jan. 1, 2018

June 15, 1999

Nov. 1, 2019
Jan. 1, 2020
Nov. 1, 2006
Aug. 1, 2019
Nov. 1, 2014
July 1, 2016
Nov. 1, 2017

April 1, 2015

Revised

Jan. 1, 2014
April 1, 2016

Aug. 1, 2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2019

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019

Jan. 1, 2018

Aug. 1,2017

Nov. 1, 2017
Nov. 1, 2019
Nov. 1, 2019
Jan. 2, 2020
July 2, 2019
July 2, 2019
Mar. 1, 2019
Aug. 1, 2014
Jan. 1, 2010

April 1, 2016

Nov. 1, 2019
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80300
80328
34261
80157

80306

80407
80419
80395
80340
80127
80408
80413
80397
80391
80317
80298
80403
80409
80410
20338
80318
80288
80302
80414
80071
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41

42

52

63

64

65

66
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69
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Special Provision Title

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)

Removal and Disposal of Regulated Substances

Silt Fence, Ground Stabilization and Riprap Filter Fabric

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Steel Plate Beam Guardrail Manufacturing

Structural Timber

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking

Traffic Barrier Terminal, Type 1 Special

Traffic Control Devices — Cones

Traffic Spotters

Training Special Provisions

Traversable Pipe Grate for Concrete End Sections

Warm Mix Asphalt

Weekly DBE Trucking Reports

Wood Fence Sight Screen

Working Days

Effective

April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

Jan. 1, 2019
Nov. 1, 2019
Jan. 1, 2018
April 2, 2014
April 2, 2014
Jan. 1, 2019
Aug. 1, 2019
April 2, 2018
Nov. 2, 2017
Jan. 1, 2013
April 1, 2012
Nov. 1, 2018
Jan. 1, 2019
Jan. 1, 2019
Oct. 15, 1975
Jan. 1, 2013
Jan. 1, 2012
June 2, 2012
Aug. 1, 2019
Jan. 1, 2002

The following special provisions are in the 2020 Supplemental Specifications and Recurring Special
Provisions.

80392

80336
80400
80394
80390

Special Provision Title

Coarse Aggregate Quality for
Micro-Surfacing and Cape Seals
Lights on Barricades

Longitudinal Joint and Crack Patching
Mast Arm Assembly and Pole

Metal Flared End Section for Pipe Culverts
Payments to Subcontractors

New Location(s)

Article 1004.01(b)

Articles 701.16, 701.17(c)(2)
& 603.07

Check Sheet #36

Article 1077.03(b)

Articles 542.07(c) and 542.11
Article 109.11

Effective

Jan. 1, 2019
Jan. 1, 2018

April 1, 2014
Aug. 1,2018
Jan. 1, 2018
Nov. 2, 2017

Revised
April 1, 2016
Jan. 1, 2006
Jan. 2, 2020
Jan. 1, 2020

Jan. 1, 2017
Aug. 1, 2017

April 1, 2019
Aug. 1, 2019
April 1, 2017

Jan. 1, 2018
April 1, 2016
April 2, 2015

Revised

April 1, 2016

April 1, 2018
April 1, 2017
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llinois Department : . ]
@ of Transportation Special Provisions O

Local Public Agency County Section Number

Ogle County Ogle 17-00316-00-RS

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction”, adopted

April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

DESCRIPTION OF WORK:

The proposed improvement includes the overlay of Freeport Rd from Lanark Road to IL Route 26 near
Forreston, Illinois. The improvement consists of the construction of 3’ wide paved shoulders along the edge
of the existing pavement and the overlay of the pavement with 1.5” of hot-mix asphalt surface course. The
completed paved surface will be 28’ wide.

BITUMINOUS MATERIALS (PRIME COAT):

This work shall be done in accordance with the applicable provisions of Section 406 of the Standard
Specifications for Road and Bridge Construction. PEP shall be used for BITUMINOUS MATERIALS
(PRIME COAT) placed on the aggregate below the asphalt shoulder widening and in the currently unpaved
private entrances. It shall be applied at a rate of 0.15 Ibs/sf, or to the satisfaction of the Engineer. This
work shall be paid for at the contract price per Pound for BITUMINOUS MATERIALS (PRIME COAT).

BITUMINOUS MATERIALS (TACK COAT):

This work shall be done in accordance with the applicable provisions of Section 406 of the Standard
Specifications for Road and Bridge Construction. Asphalt SS-1h shall be used for BITUMINOUS
MATERIALS (TACK COAT) on all bituminous surfaces, and shall be applied at a rate of 0.030 Ibs/sf, or to
the satisfaction of the Engineer. This work shall be paid for at the contract price per Pound for
BITUMINOUS MATERIALS (TACK COAT).

HOT-MIX ASPHALT SHOULDERS (SPECIAL):

This work shall be done in accordance with the applicable provisions of Section 482 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of the placement of 2 lifts of hot-
mix asphalt in a 3 ft wide shoulder. The first lift shall have a compacted thickness of 2” and shall be placed
and compacted in a trench prepared by others. The top of this first compacted lift will match the grade of the
adjacent existing pavement. The trench excavation work for the paved shoulder will be completed by
others immediately ahead of the contractor’s operations, but within the contractor’s traffic control limits. The
second lift shall have a compacted thickness of 1.5” and shall be placed and compacted simultaneously
with the mainline pavement.

The density requirement for the lower lift of Hot-mix Asphalt Shoulders (Special) shall be in accordance with
the attached Local Road Special Provision LR 1030 "Growth Curve". The density of the upper lift will be
determined in the same manner as and in conjunction with that of the Hot-Mix Asphalt Surface Course,
IL-9.5, Mix C, N50.

Cost of preparing the trench for shoulder paving and shaping the aggregate shoulders after paving will not
be included in the contract. The priming of the base prior to placing the first lift of the asphalt shoulder shall
be paid at the contract unit price per Pound for BITUMINOUS MATERIALS (PRIME COAT). The
placement of the bottom lift of asphalt shoulder (lower 2”) shall be paid at the contract unit price per Ton for
HOT-MIX ASPHALT SHOULDER (SPECIAL). The placement of the top lift of asphalt shoulder (upper 1.5”)
shall be paid at the contract unit price per Ton for HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX C,
N50.
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Local Public Agency County Section Number
Ogle County Ogle 17-00316-00-RS

AGGREGATE SHOULDER WEDGE (BY OTHERS):

All aggregate shoulder wedges shall be by others. The shoulder stone will be placed in one lift and will be
completed and shaped within 14 calendar days of the placement of the surface course, but prior to final
striping. Separate traffic control setups for aggregate shoulder wedge placement are by others and not
included in this contract.

HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX C, N50:

This work shall be done in accordance with the applicable provisions of Section 406 of the Standard
Specifications for Road and Bridge Construction. The HOT-MIX ASPHALT SURFACE COURSE, IL-9.5,
MIX C, N50 shall be produced from one plant only. Minimum daily tons placed on the road shall be 1,200
tons when paving the mainline. HMA Surface Course specified for the 3-foot wide shoulder strips shall be
placed simultaneously with the mainline pavement and are considered an integral part of the mainline
paving.

Mailbox turnouts shall be paved according to standard BLR 24 or as directed by the Engineer. Mailbox
turnouts to be placed with extendible screeds during mainline paving and are considered an integral part of
of the mainline paving. This work shall be included in the unit price per Ton for HOT-MIX ASPHALT
SURFACE COURSE, IL-9.5, MIX C, N50.

COMPACTION EQUIPMENT
Rollers shall consist of at least 1 Vibratory Roller, 1 Pneumatic Tired Roller, and 1 Tandem Finish Roller.

PAVING EQUIPMENT
The paver shall be equipped with a Full Vibratory Hydraulic variable width screed.

The construction of the mainline pavement, 3-foot shoulder strips and mailbox turnouts shall be paid for at
the contract price per Ton for HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX C, N50.

INCIDENTAL HOT-MIX ASPHALT SURFACING:

This work shall be done in accordance with the applicable provisions of Section 408 of the Standard
Specifications for Road and Bridge Construction. The INCIDENTAL HOT-MIX ASPHALT SURFACING is
to be used for side roads and entrances. The bituminous mixture shall be produced from one plant only
and shall be the same mix design as that used for HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX
C, N50.

This work shall be paid for at the contract price per Ton for INCIDENTAL HOT-MIX ASPHALT
SURFACING.

SHORT TERM PAVEMENT MARKING:

This work shall be done in accordance with the applicable provisions of Section 703 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of the placement of SHORT TERM
PAVEMENT MARKINGS at the appropriate stages of construction as indicated in Section 703 of the
Standard Specifications or as determined by the Engineer.

All SHORT TERM PAVEMENT MARKINGS that will be operational during the winter months (December
through March) or that are placed on milled surface shall be paint.

The removal of SHORT TERM PAVEMENT MARKINGS from the final surface course shall be performed
by the contractor within 5 calendar days after the final pavement markings are placed and shall be
considered incidental to the pay item.
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Local Public Agency County Section Number

Ogle County Ogle 17-00316-00-RS

This work shall be paid for at the contract price per Foot for SHORT TERM PAVEMENT MARKINGS.

HOT-MIX ASPHALT SURFACE REMOVAL — BUTT JOINT:

This work shall be done in accordance with the applicable provisions of Section 406 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of milling the existing pavement in
the roadway and at the right-of-way in paved entrances.

Surface removal in the road shall consist of sawing joints at right angles to the roadway and removing the
existing asphalt with a Roto-Mill as directed by the Engineer.

The BUTT JOINTS shall be the full width of the pavement at varying depths and lengths as shown in the
butt joint details.

Milling, hauling, and disposal of the millings shall be paid for at the contract price per Square Yard for HOT-
MIX ASPHALT SURFACE REMOVAL — BUTT JOINT.

TEMPORARY RAMP:

This work shall be done in accordance with the applicable provisions of Section 406 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of the construction of
TEMPORARY RAMPS at the locations of the mainline butt joints located at either end of the project and at
the bridge approaches. The ramps shall be constructed immediately upon completion of the surface
removal operation.

The HMA mixture used in the construction of the Temporary Ramps shall be mixture IL-9.5 or IL-9.5FG. To
aid in the removal of the temporary ramps, treated paper shall be placed over the existing asphalt surfaces
to act as a bond break.

Construction of the TEMPORARY RAMPS shall be paid for at the contract price per Square Yard for
TEMPORARY RAMP.

CLASS D PATCHES, TYPE IV, 4 INCH:

This work shall be done in accordance with the applicable provisions of Section 442 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of pavement and aggregate
removal to a depth of 4" below the existing grade for the areas specified in the contract. Full width
pavement shall be replaced in two sections, as only one lane of Freeport Road shall be permitted to be
closed during patch operations. Patches shall be placed in 2-2" lifts and compacted. The bituminous
mixture shall be produced from one plant only and shall be the same mix design as that used for HOT-MIX
ASPHALT SURFACE COURSE, IL-9.5, MIX C, N50

This work shall be paid for at the contract price per Square Yard for CLASS D PATCHES, TYPE IV, 4
INCH.

TRAFFIC CONTROL & PROTECTION (SPECIAL):

Traffic Control shall be according to the applicable sections of the Standard Specifications for Road and
Bridge Construction, the applicable guidelines contained in the National Manual on Uniform Traffic Control
Devices for Streets and Highways, lllinois Supplement to the National Manual on Uniform Traffic Control
Devices, these special provisions, and any details and Highway Standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road and Bridge
Construction and the following Standards:
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Standards: 701006, 701201, 701301, 701306, 701311, 701901, 720011, 728001 & 729001.

Details:
The entire section shall be kept open to through traffic. Local residents shall be allowed access in
accordance with Article 107.09 of the Standard Specifications.

The presence of temporary traffic control drawings or standards in the project plans, whether a pay item or
not, does not relieve the contractor of his obligation to the public, in accordance with Article 107.14 of the

Standard Specifications for Road and Bridge Construction. The contractor shall provide, to the satisfaction
of the Engineer, all protection deemed necessary beyond that shown in the plans or Special Provisions.

Signs:
No bracing shall be allowed on post-mounted signs.

Signs shall be mounted on steel posts using standards 720011, 728001, 729001,or on 4"x4” wood posts
per Section 730 of the Standard Specifications for Road and Bridge Construction. Other “break away”
connections can be used if accepted by the FHWA and corresponding letter is provided to the resident.

All signs are required on both sides of the road when the median is greater than 10 feet and on one way
roadways.

“BUMP” (W8-1(0)48) signs shall be installed as directed by the Engineer.

“UNEVEN LANES” (W8-11(0)48) signs shall be installed at 1 mile intervals or as directed by the Engineer.
“NO PASSING ZONES NOT STRIPED NEXT XX MILES” (G20-1100(0)) signs shall be 60"X36".

“LOW SHOULDER” (W8-9(0)48) signs shall be installed at 1 mile intervals or as directed by the Engineer.
These signs shall remain in place and maintained by Contractor until the completion of the aggregate

shoulders placed by others.

When covering existing Department signs, no tape shall be used on the reflective portion of the sign.
Contact the District sign shop for covering techniques.

"ROAD CONSTRUCTION AHEAD" (W20-1103(0)48) signs on sideroads outside of the active work zone
shall have an arrow (W1-6(R or L)(0)-3618) mounted below the sign.

All regulatory signs shall be maintained at a 5 foot minimum bottom (rural), 7 foot minimum (urban).

Plates altering signs shall be the same sheeting as the base sign. No more than one (1) plate is allowed
per sign.

Any post stubs without a sign in place and visible shall have a reflector placed on each post.
Devices:
A minimum of 3 drums spaced at 1.2 meters (4 feet) shall be placed at each return when the sideroad is

open.

Lights:
Steady burn mono-directional lights are required on devices delineating a widening trench.
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Flaggers:

Flaggers shall comply with all requirements and signaling methods contained in the Department’s “Traffic
Control Field Manual” current at the time of letting. The flagger equipment listed for flaggers employed by
the Illinois Department of Transportation shall apply to all flaggers.

In addition to the flaggers shown on applicable standards, on major sideroads listed below flaggers shall be
required on all legs of the intersection. Major sideroads for this project shall be: Lanark Road, West Grove
Road, Town Line Road, White Oak Road, and Harper Road.

Flaggers are required on all legs of the intersection when the flagger is within 250 feet of the intersection.
When the mainline is regulated by flaggers, the following intersections shall be closed: none.

The remaining intersections and the following major commercial driveways shall be regulated with one
flagger.

Major commercial driveways for this project shall be: none.

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, other traffic control devices, or flaggers required by the Engineer, over and above
those

shown in the contract documents, will be paid for according to Article 109.04.”

All flaggers, signs, and devices to complete this work shall be included in the cost per Lump Sum for Traffic
Control and Protection Special.

When the road is closed to through traffic and it is necessary to provide access for local traffic, all flaggers
as shown on the applicable standards will be required. No reduction in the number of flaggers shall be
allowed.

Maintenance of Traffic:
The mainline shall be kept open to one-way traffic at all times during working hours and two-way traffic
during non-working hours.

The Contractor shall be required to notify the Ogle County Highway Department, the corresponding
Township Commissioner, emergency response agencies (i.e.: fire, ambulance, police), school districts and
the Department of Transportation (Bureau of Project Implementation) regarding any changes in traffic
control.

The Contractor shall be required to notify the Ogle County Highway Department and/or corresponding
Township Commissioner for any sideroad closure or opening.

The pavement patch removal and replacement shall be completed using Traffic control and Protection
Standard 701201.

The sawing of patches, resurfacing and placing of shoulder aggregate shall be completed using Traffic
Control and Protection Standard 701306.

Placing and removing pavement marking shall be completed using Traffic Control and Protection Standard
701306, 701311, 701701.
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Removal:
The removal of all traffic control signage from project site shall be performed by the contractor within 5
calendar days after the short-term pavement markings are removed and shall be considered incidental to

the pay item.

This work shall be included in the contract unit price per Lump Sum for TRAFFIC CONTROL &
PROTECTION (SPECIAL).

HOT-MIX ASPHALT SURFACE COURSE, LEVEL BINDER, AND BINDER:

Effective: June 15, 2010 Revised: June 23, 2014

The maximum allowed average bulk specific gravity for the approved mix design (Gmb) will be:
2.460 for Mixture C

2.470 for Mixture D

2.610 for Mixture E

2.710 for Mixture F

The maximum allowed average bulk specific gravity for the approved mix design (Gmb) for all other uses
will be 2.470.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Ogle County

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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State of lllinois

DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR
FILLING HMA CORE HOLES WITH NON-SHRINK GROUT

Effective: January 1, 2008

All references to Sections and Articles in this Special Provision shall be construed to mean
specific Sections and Articles in the Standard Specifications for Road and Bridge Construction
adopted by the Department of Transportation.

Add the following after the first paragraph of Article 406.07(c) of the Standard Specifications:

“Upon completion of coring for density testing, all free water shall be removed from the core
holes prior to filling. All core holes shall be filled with a non-shrink grout from the
Department’s approved list, which shall be mixed in a separate container prior to placement
in the hole. Only enough water to permit placement and consolidation by rodding shall be
used, and the material shall be struck-off flush with the adjacent pavement.”
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific

Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

701.14. Signs. Add the following paragraph to Article 701.14:

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.
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State of lllinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR
GROWTH CURVE

Effective: March 1, 2008
Revised: January 1, 2010

All references to Sections and Articles in this Special Provision shall be construed to mean
specific Sections and Articles in the Standard Specifications for Road and Bridge Construction
adopted by the Department of Transportation.

The Contractor shall perform a growth curve at the beginning of placement of each type of mix
and each lift. The growth curve for each type of mix and each lift shall be performed within the
first 200 tons (180 metric tons). If an adjustment is made to the specific mix design, the
Engineer reserves the right to request an additional growth curve and supporting tests at the
Contractor's expense.

Compaction of the growth curve shall commence immediately after the course is placed and at
a temperature of not less than 280 °F (140 °C). The growth curve, consisting of a plot of Ib/cu ft
(kg/cu m) vs. number of passes with the project breakdown roller, shall be developed. Roller
speed during the growth curve testing shall be the same as the normal paving operation. This
curve shall be established by use of a nuclear gauge. Tests shall be taken after each pass until
the highest Ib/cu ft (kg/cu m) is obtained. This value shall be the target density provided the
HMA Gyratory air voids are within acceptable limits. If the HMA Gyratory air voids are not within
the specified limits, corrective action shall be taken, and a new target density shall be
established.

A new growth curve is required if the breakdown roller used on the growth curve is replaced with
a new roller during production. The target density shall apply only to the specific gauge used. If
additional gauges are to be used to determine density specification compliance, the Contractor
shall establish a unique minimum allowable target density from the growth curve location for
each gauge.

At least one core sample per day shall be taken at a location specified by the Engineer. Core
densities will be determined using the lllinois-Modified AASHTO T 166 or T 275 procedure by
the Department. The core density shall be according to Articles 1030.05(d)(4) and (d)(7). The
QA Manager is responsible for assuring and documenting that the determined number of roller
passes has been accomplished. The Engineer reserves the right to take core samples at any
time to verify density from the nuclear gauge,

All lifts and confined longitudinal joint edges shall be compacted to an average nuclear gauge
density of not less than 95 percent nor greater than 102 percent of the target density obtained
on the growth curve. Unconfined longitudinal joint edges shall be compacted to an average
nuclear gauge density of not less than 93 percent nor greater than 102 percent of the target
density obtained on the growth curve. The average nuclear gauge density shall be based on
tests representing one day's production.
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| Quality Control density tests shall be performed at randomly selected locations within 1/2 mile
(800 m) intervals per lift per lane. In no case shall more than one half day's production be
completed without density testing being performed. Longitudinal joint density testing shall be
performed at each random density test location. Longitudinal joint testing shall be located at a
distance equal to the lift thickness or a minimum of 2 in. (50 mm) from each pavement edge.

If the Contractor is not controlling the compaction process and is making no effort to take
corrective action, the operation shall stop as directed by the Engineer.
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State of lllinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR
| EMULSIFIED ASPHALTS

Effective: January 1, 2007
Revised: February 7, 2008

All references to Sections and Articles in this Special Provision shall be construed to mean specific Sections
and Articles in the Standard Specifications for Road and Bridge Construction adopted by the Department of
Transportation.

| Replace the table after Note 2 in Article 403.02 with the following:

Bituminous Materials Recommended for Weather Conditions Indicated
Warm Hot
Type of [15 °C to 30 °CJ* [30 °C Plus]*
Construction [(60 °F to 85 °F)J* [(85 °F Plus)J*
Prime MC-30, PEP MC-30, PEP
| Cover Coat RS-2, CRS-2, RC-800, RC-3000, RS-2, CRS-2, RC-800, RC-3000,
and Seal MC-800, MC-3000, SC-3000, HFE-90, MC-800, MC-3000, SC-3000, PG46-28,
Coat HFE-150, HFE-300, HFRS-2, PEA** PG52-28, HFE-90, HFE-150, HFE-300,
HFRS-2, PEA**

*  Temperature of the air in the shade at the time of application.
**  PEA is only allowed on roads with low traffic volumes

Replace the table after Note 2 in Article 406.02 with the following:

Type of Construction Bituminous Materials Recommended

Prime (tack) on Brick, Concrete, or Bituminous | SS-1, SS-1h, CSS-1, CSS-1h, HFE-90, RC-70
Bases (Note 3)

Prime on Aggregate Bases (Note 4) MC-30, PEP

Mixture for Cracks, Joints, and Flangeways PG58-22, PG64-22

Note 3. When emulsified asphalts are used, they shall be diluted with an equal volume of potable
water. HFE emulsions shall be diluted by the manufacturer. The diluted material shall be
thoroughly agitated within 24 hours of application and show no separation of water and
emulsion. The diluted material shall not be returned to an approved emulsion storage tank.

Note 4. Preparation of the bituminous PEP shall be as specified in Article 403.05.
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| Replace the table in Article 1032.04 with the following:

LR1032-1
Page 2 of 3

Spraying Application Temperature Ranges

Type and Grade of _ Temperature Ranges _
Bituminous Material . F : c
min. - max. min. - max.
PEP 60 - 130 15-55
PEA 140 - 190 60 -88
MC-30 85-190 30-90
MC-70, RC-70, SC-70 120 - 225 50 - 105
MC-250, SC-250 165 - 270 75-130
MC-800, SC-800 200 - 305 95 - 150
MC-3000, SC-3000 230 - 345 110-175
PG46-28 275 - 385 135 - 195
PG52-28 285 - 395 140 - 200
RS-2, CRS-2 110 - 160 45-70
SS-1, SS-1h, CSS-1, CSS-1h 75-130 25-55
SS-1hP, CSS-1hP 75-130 25-55
HFE-90, HFE-150, HFE-300 150 - 180 65 - 80
HFP, CRSP, HFRS-2 150 - 180 65 - 80
E-2 85-190 30-90
E-3 120 - 225 50 - 105
E-4 165 - 270 75-130

| Add subparagraph (g) to Article 1032.06:

(9
requirements when tested according to AASHTO T59:
Viscosity, Saybolt Fural @ 25°C (77°F), sec:
Sieve Test, retained on 850 um (No. 20) sieve, maximum, %:
Storage Stability Test, 1 day, maximum, %:
Float Test @ 60°C (140°F), minimum, Sec:

Penetrating Emulsified Asphalt (PEA). The penetrating emulsified asphalt shall meet the following

Stone Coating Test, 3 minutes,
Particle Charge

pH, minimum

Distillation Test:

Distillation to 260°C (500°F) Residue, minimum %:
Oil Distillate by Volume, maximum %:

Test on residue from distillation:

Penetration @ 25°C (77°F), 100 g, 5 sec, minimum dmm:
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Replace the last sentence and table of Article 1032.06 with the following:

The different grades are, in general, used for the following.

Grade

Use

SS-1, SS-1h, CSS-1, CSS-1h, HFE 90,
SS-1hP, CSS-1hP

Tack or fog seal

PEP

Bituminous surface treatment prime

RS-2, HFE 90, HFE 150, HFE 300,
CRSP, HFP, CRS-2, HFRS-2, PEA

Bituminous surface treatment

CSS-1h Latex Modified

Microsurfacing
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.
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Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

80192
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform _3.00 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

27


mailto:DOT.DBE.UP@illinois.gov

made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except-Qu dNloint 'y F R AaHihe testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memor andum, “Reclaimed Asphalt Pavement (RAP)

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

80306
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2019
Revised: January 1, 2020

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a hon-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
gualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.
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